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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN LUIS OBISPO COUNTY AT
AND NEAR NIPOMO FROM SANTA MARIA RIVER BRIDGE TO LOS BERROS ROAD UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on September 11, 2001, instead of the original date of August 28, 2001.

This addendum is being issued to set a new bid opening date as shown herein, and to revise the Notice to Contractors and
Special Provisions.

In the "NOTICE TO CONTRACTORS," the eighth paragraph is replaced by the following paragraph:

"At the time this contract is awarded, the Contractor shall possess either a Class A license or one of the
following Class C licenses:  C-13, C-32."

In the Special Provisions, SECTION 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the third paragraph is replaced by the following paragraph:

"The work shall be diligently prosecuted to completion before the expiration of 60 WORKING DAYS
beginning on the fifteenth calendar day after approval of the contract."

In the Special Provisions, SECTION 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the fourth paragraph is replaced by the following paragraph:

"The Contractor shall pay to the State of California the sum of $1500 per day, for each and every
calendar day's delay in finishing the work in excess of the number of working days prescribed above."

In the Proposal and Contract, the Engineer’s Estimate Items 42, 43, 44, 45, 46, 47, and 48, are revised as attached.
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To Proposal and Contract book holders:

Replace page 5 of the Engineer's Estimate in the Proposal with the attached revised page 5 of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Plans, Specifications & Estimates Branch
Office of Office Engineer

Attachment



ENGINEER'S ESTIMATE
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41 820107 DELINEATOR (CLASS 1) EA 23

42 832003 METAL BEAM GUARD RAILING
(WOOD POST)

M 420

43 839302 SINGLE THRIE BEAM BARRIER
(WOOD POST)

M 2320

44 839311 DOUBLE THRIE BEAM BARRIER
(WOOD POST)

M 11 000

45 839565 TERMINAL SYSTEM (TYPE SRT) EA 7

46 839566 TERMINAL SYSTEM (TYPE CAT) EA 2

47 022054 TERMINAL SYSTEM (TYPE CAT)
BACKUP

EA 2

48 839568 TERMINAL ANCHOR ASSEMBLY
(TYPE SFT)

EA 4

49
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 20

50
(S)

840560 THERMOPLASTIC TRAFFIC STRIPE
(SPRAYABLE)

M 2580

51
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 180

TOTAL BID: ___________
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